

**ADDENDUM NO. 1
TO THE BIDDING DOCUMENTS
FOR
UNIVERSITY OF ILLINOIS COLLEGE OF MEDICINE PEORIA
INTERIOR RENOVATIONS**

DATE: **October 3TH 2016**

TO ALL BIDDERS BIDDING ON THE ABOVE PROJECT:

All Bidders submitting a Bid on the above Contract shall carefully read this Addendum and give it consideration in the preparation of their Bid.

I. The following are revisions to the Specifications:

1. **004000 Bid Form**
A. Replaces pages 25-29 of 146 pages for front end documents. Alternate #07 added.
2. **004100 Project Summary**
A. See revised project summary for additional notes and clarifications.
3. **012300 Alternates**
A. Edits to Alternate #7 description
4. **122413 Roller Window Shades**
A. Draper FlexShade XD added to manufacturer list
5. **230901 Control System Integration**
A. Delete Section 23 0901 – CONTROL SYSTEM INTEGRATION in its entirety and replace with revised section
6. **230923 Direct Digital Controllers and Networks**
A. Delete Section 23 0923 DIRECT DIGITAL CONTROLLERS AND NETWORKS in its entirety and replace with revised section Delete section 23 9024 GRAPHICAL USER INTERFACE INTEGRATION in its entirety and replace with revised section
7. **237328 Factory Fabricated Custom Air Handling Units**
A. Revised specification Section 2.1 Manufacturers – deleted Ingenia, Racan and York Custom.
9. **274116 Integrated Audio Video Systems and Equipment**
A. Delete Section in its entirety and replace with the revised section. AV Specifications labeled as for reference only. Work to be completed by AV Vendor under separate contract.

II. The following are newly added SPECIFICATIONS

1. **019113 General Commissioning Requirements**
2. **075323 EPDM Roofing**
3. **270000 General Communications Requirements**
4. **270526 Grounding and Bonding for Communications Systems**
5. **27 0528.29 Hangers and Supports for Communications Systems**
6. **27 0528.33 Raceway and Boxes for Communications Systems**
7. **27 0553 Communications Systems Identification**
8. **27 1500 Communications Horizontal Cabling**
9. **23 0901 Control Systems Integration**

III. The following are revisions to the Drawings issued as full sheet revisions:

1. **Sheet G-001**
 - A. drawing index updated for Addendum No. 1
 - B. Finish legend notes added for FL-1 and FL-4
2. **Sheet G-101:**
 - A. New sheet for 1st floor and 2nd floor site logistic plans
3. **Sheet AD-110:**
 - A. Additional notes on demolition drawings
4. **Sheet A-105:**
 - A. Notes revised for clarification of each trades scope of work.
5. **Sheet A-106:**
 - A. New sheet for Building B Roof plan
5. **Sheet A-202:**
 - A. Elevation B2-section tag revised to B3/A-400 for stainless steel countertop.
6. **Sheet A-400:**
 - A. Elevation K8 added for typical mounting heights in TBL Classroom A200A.
7. **Sheet E-201:**
 - A. Added data services and IT notes. Added data services in alternates
8. **Sheet E-202:**
 - A. Added data services and IT notes. Added data services in alternates
9. **Sheet E-801:**
 - A. Added electrical detail sheet
10. **Sheet E-900**
 - A. Revised luminaire schedule
11. **Sheets EA-100-EA406, total of 18 sheets:**
 - A. Audio visual drawings labeled as for reference only

III. Any revisions to any of the Contract Documents made by this Addendum shall be considered as the same revision to any and all related areas of the Contract Documents not specifically called out in this Addendum.

IV. The Bidder shall acknowledge receipt of this Addendum by inserting the date and number in the spaces provided in the BID FORM.

Lothan Van Hook DeStefano Architecture
Chicago, Illinois

Kerrie Mistry
Project Manager
kmistry@lvdarchitecture.com